Clarification No. 1

Application of Moisture Barrier Sealant and Epoxy Resin to Office Quadrants floor Space at the CARICOM Secretariat

1. Colour and Finish
Selection

Which colour of metallic and/ or flakes is/are
needed and what background colour is required?

After feedback is received, we suggest that Test
Sample be completed for the Secretariat to
evaluate and confirm the finish they require. Each
Finish will vary the material type and quantities,
this will substantially affect the tender submission.

Multiples sample options were
submitted to the client of which
they are to make the final
selection based on their
preference.

Material and labour rates
submitted to the client already
catered for price variations based
on colour and type of finished
texture that will be selected by
the client.

2.. Annex-lI-Technical-
Specification-for-Epoxy-
Floor-Coating-Application

All quadrants do not seem to be clearly defined in
the document. From my understanding all eight
quadrants will be completed?

The aim of this projectis to
complete ALL eight quadrantsin
the shortest but most realistic
time frame possible based on the
relocation of staff and the
temporary storage of items.

3. Annex |l versus Technical
Specifications — Appendix |,
. &IIl.

Annex |l cites products that are differentin some
respects to the Technical Specifications — Appendix
[ 1 &II.

Please advise if all products specified in Appendix
and Annex are acceptable?

The technical specifications were
provided to act as a guide for the
selection of the highest (best)
quality of the required primetr,
base coating and epoxy resin that
will be used.




Clarification No. 1

Application of Moisture Barrier Sealant and Epoxy Resin to Office Quadrants floor Space at the CARICOM Secretariat

4. Project to be Complete
by Quadrant

Which Quadrant will be attended to first, second,
third, etc.?

Can we consider submitting the costing per
quadrant?

This depends on the client’s
Capability to easily relocate
(temporarily) items and staff
occupying a particular quadrant.
However, we recommend that
works should commence from
the quadrant that is least active
or occupied.

The bill was prepared as per
quadrant, so submitting the
costing as per quadrant will not
be anissue.

5. Limitations:

a. The Cost does notinclude patching or fixing
of damaged or cracked concrete

b. The Ground floor Coating System cannot be
warranty from failure due to excessive
hydrostatic pressure.

c. The coatings system cannot be warranty
against damaged due to excessive
force/abuse or abnormal wear and tear.

Will the Secretariat have any queries regarding the
Limitations cited above?

A definite cost for this was not
directly mentioned within the bill.
However, since it is expected that
very minor repairs might be
required, a contingency cost was
allocated to cater for possible
unforeseen repairs.




